ABERAERON LIBRARY RELOCATION - PENMORFA

Rate

ltem |Description Quantity] Unit £ p
SCHEDULE OF WORK
Redacted
1. PROVISIONAL SUMS S43(2)
Include the following defined provisional sums :-
a Health and Safety Signage [tem
ICT Works Generally: Provide new dado trunking to
the revised layout (approximately 80my); include for
all adaptations and new fittings i.e WAP, HDMI, AV,
USB. Electrical works included elswhere: All
installations to be as recommended by CCC ICT
(provision of PC's etc. and Clevertouch Screen not
included):
Item




ABERAERON LIBRARY RELOCATION - PENMORFA

Redacted
S543(2)
Page 1/2 To Collection £
ltem Quantity| Unit'} Rate £ p
SCHEDULE OF WORK
2. ALTERATIONS / DEMOLITIONS Redacted
- 543(2)

Carefully take down and remove from site the
existing partition walls as noted on plan. Include for
the careful removal of all existing doors within '

" |marked partitions (6No) and storage for potential

reuse by faciliies management, along with skirtings
and architraves etc. Unless otherwise advised.

57

MZ




ABERAERON LIBRARY RELOCATION - PENMORFA

Carefully take down and remove from site the
existing suspended ceiling system complete;
include for removal and safe disposal of all existing
light fittings; electrical disconnection works etc.
included elsewhere. Redacted
b 285 M? N
‘ S543(2)

—

Carefully remove the existing fioor finishes to the
proposed library and cart away; include for potential
issues with removal of the carpet tiles following

c previous experiences. 285 M2 N

Remove the existing ceramic tile floor finishes to the
Main Reception area and cart away; include for any
necessary protection of existing fixed furniture,
fittings and surfaces; allow for any necessary cuts to
d the finishes within doorways etc.; Remove any
remaining high spots or original adhesives etc. in
readiness for self levelling compound.

90 Mz

e Form new opening to proposed library as noted on 1 ltem
plan; take down section of existing load bearing wall
and cart away; make good all disturbed surfaces;
Include for all specified/required structural support
for the duration of this element.

Page 1/2 To Collection £ 1

Item ‘ Quantity] Unit | Rate £ p

SCHEDULE OF WORK EST -
4. INTERNAL WORKS

Following the removal of the former partitions,
allow for carrying out any remedial work to the
existing floor, too include self levelling

compound as required.
P q ltem




ABERAERON LIBRARY RELOCATION - PENMORFA

Block up former doorway to new meeting room
as noted on plan; Provide suitable timber stud
partition, with plasterboard in and out matching
wxisting finishes; include for making good all
disturbed surfaces.

Structural Element: Provide steel beam over
new entrance opening to library (size to be
specified by SE); Include for all necessary
bearing pads; allow for making good to all
disturbed surfaces.

Doors and Screen: Provide and install new
polyester powder coated aluminium glazed
curtain walling entrance screen (colour tbc)
Kawneer AA100 or similar, incorporating
automatic bi-parting double door set; Include

all connections etc.; Include for all manufacturer
recommended fittings and fixings.

Glazed panels to receive identification
manifistations to client specification /

requirements.

Ceilings: Following the removal of the existing;
Provide and install new Armstrong (or similar)
600 x,600mm mineral fibre tiles; exposed
24mm grid system, including required
suspension system (150 - 500mm); include all
necessary accessories

Floors: Provide new loop pile, 500 x 500mm
broadioom carpet tiles (specification and colour
to be confirmed): Fully adhere all tiles with
release adhesive recommended by tile
manufacturer; Include for latexcement
smoothing/levelling compound to all required
areas floor coverings to whole area

285

285

ltem

ltem

ltem

Iltem

Mz

MZ

Redacted
$43(2)

Page 1/3

To Collection

ltem

Quantity

Unit

Rate

Reception Floor: Provide new carpet tiles as
item previously discribed; along with smoothing

flevelling compound to exposed area.

90

,Mz




ABERAERON LIBRARY RELOCATION - PENMORFA

b

Electrical Works: Provisional Sum

. |To include but not restricted to; Strip back all

existing lighting / power cabling within new
layout, take down and remove the existing dado
trunking taking care not to damage the existing
data cabling; Allow for repurposing the existing
ICT data cabling etc. to the new dado trunking:

Allow for small power installations throughout
new layout following the stripping back/removal
of existing: Include for the provision of all
electrical installation requirements within the
new dado trunking (to be confirmed); Provide
and install all new LED lighting to new ceiling
grid; Provide JCC Skytile or similar: All work to
be installed in accodance with the requiements
of BS7671 18th Edition Wiring Regulations as
amended.

Testing and Commissioning to be included and
all certification provided.

Mechanical Works: Provisional Sum

Allow for all alterations and adaptations to the
existing heating systems as affected by the new
layout i.e. isolating the existing, installation to
suit new layout and reconnection and
commissioning on completion.

Decoration: Inciude for redecoration of all
walls to the extent of the new layout, colours to
be confirmed; one mist coat and 2 full coats
emulsion

341

ltem

ltem

M2

Redacted
S43(2)

Page 2/3

To Collection

These are my/our Schedules of Works upon which my/our Estimate is based :-




ABERAERON LIBRARY RELOCATION - PENMORFA

SUMMARY
Section Description
A |PRELIMINARIES; - (est 8%)
B PRE-CONSTRUCTION INFORMATION: - CDM 2015 COSTS
C |SCHEDULE OF WORK: - Redactdd
I $43(2)
PROVISIONAL SUMS - Page 1/2
ALTERATIONS AND DEMOLITIONS - Page 2/3
INTERNAL WORKS - Page 3/5
Please note: New Library, furniture, fixtures and equipment
are not covered within this estimate.
SUB-TOTAL N
CONSTRUCTION TOTAL
BUILDING REGULATIONS -
I
STRUCTURAL ENGINEER -
PROFESSIONAL FEES AT 15% :‘
OVERALL ESTIMATED TOTAL
SIGNEA 1= e

C ON DENAI OF t= et

...........................................................................

...........................................................................
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